

**ADDENDUM NO. 1**  
**FOR**  
**REBID - WILLOW BRANCH DRAINAGE IMPROVEMENTS**  
**FOR**  
**THE CITY OF SCOTTSBORO**  
**CDBG PROJECT NO. LR-CM-PF-16-002**  
  
**SEPTEMBER 8, 2017**

TO: ALL PLAN HOLDERS AND INTERESTED PARTIES

SUBJECT: Plans, Specifications, and Contract Documents are hereby amended, modified, and changed as follows:

- I. Reference Contract Documents, Part II, Bid for Unit Price Contracts, Page II-1 and Part III, Contract Form, Page III-1 and Notice to Proceed, Page III-12
  - A. The Contract Time is hereby changed from 75 consecutive calendar days to **85 consecutive calendar days**.
  
- II. Reference Contract Documents, Part V, Special Conditions, Paragraph 5 – Work Schedule, Page V-3 and V-4
  - A. Paragraph 5 – Work Schedule is hereby removed and replaced with the following:
    5. Work Schedule
      - A. *A normal work week shall consist of daylight hours, Monday through Saturday, and shall exclude Holidays. Work beyond these periods will be approved on a case by case basis as necessary.*
      - B. *Scottsboro WSG shall be given a minimum of 3 days advance notice when any work on the sewer line will occur outside of their normal business hours and arrangements shall be made for their personnel to be present during sewer line work.*

III. Reference Drawing Sheet No. 6 and No. 7

- A. The slope reference in the title of Details C/6, D/6 and B/7 shall be 0.22% in accordance with the Open Ditch Profile on Drawing Sheet No. 2.

THIS ADDENDUM ISSUED THIS 8<sup>th</sup> DAY OF SEPTEMBER, 2017.

LADD ENVIRONMENTAL CONSULTANTS, INC.



---

Adam J. Lea, P.E.