

ADDENDUM NO. 1
FOR
CONTRACT NO. 2 – WASTEWATER GRAVITY SEWER
REHABILITATION AND EXTENSION
FOR
THE CITY OF RAINSVILLE
CW ARPA PROJECT NO. CS010257-05

AUGUST 6, 2026

TO: ALL PLAN HOLDERS AND INTERESTED PARTIES

SUBJECT: Plans, Specifications, and Contract Documents are hereby amended, modified, and changed as follows:

I. Reference Table of Contents

A. Replace Page Two of the Table of Contents with the attached ADM1-3.

II. Project Close Out Period

A. Due to deadlines placed on the ARPA funds for this project through ADEM, the project must commence and be completed quickly. The completion date for the project shall be no later than November 30th 2026 in order to meet this deadline. The start of construction shall be set at the pre-construction conference to meet this timeline.

B. In order to meet this timeline, all required actions prior to the issuance of the notice to proceed must be fast tracked. If a bidder does not complete all of the requirements listed in Section IV of the contract documents within five (5) calendar days after the bid opening, the contractor will be considered non-responsive. The items in Section IV may include, but are not limited to, the following: *DBE Compliance Form, EPA Form 6100-3 DBE Subcontractor Performance Form, EPA Form 6100-4 DBE Subcontractor Utilization Form, Certification Regarding Equal Employment Opportunity, Debarred Firms Certification, Solicitation for DBE/WBE contactors and a list of all subcontractors that will be used for this project.*


- C. Bidders, in particular the successful bidder, is encouraged to maintain constant communication with the Engineer to ensure that all required information is submitted in a timely manner.

THIS ADDENDUM ISSUED THIS 6TH OF AUGUST 2026.

LADD ENVIRONMENTAL CONSULTANTS, LLC

James Payton 08/06/26

James Payton, P.E



PART VI – TECHNICAL SPECIFICATIONS
(CONTINUED)

NUMBER	TITLE	PAGE NUMBERS
--------	-------	--------------

DIVISION NO. 1 - GENERAL REQUIREMENTS

01010	Summary of Work	01010-1 – 01010-2
01011	Summary of Project	01011-1 – 01011-2
01019	Contract Considerations	01019-1 – 01019-3
01039	Coordination and Meetings	01039-1 – 01039-5
01300	Submittals	01300-1 – 01300-4
01400	Quality Control	01400-1 – 01400-4
01500	Construction Facilities and Temporary Controls	01500-1 – 01500-6
01600	Material and Equipment	01600-1 – 01600-3
01700	Contract Closeout	01700-1 – 01700-3

DIVISION NO. 2 – SITEWORK

02546	Smoke Testing	02546-1 – 02546-7
02605	Pipeline Encasement	02605-1 – 02605-7
02607	Sanitary Sewer Precast Concrete Manholes and Wetwells	02607-1 – 02607-8
02732	Gravity Sanitary Sewerage System	02732-1 – 02732-14
02762	Sanitary Sewer Cleaning and Television Inspection	02762-1 – 02762-11

EXHIBITS

NUMBER	TITLE	PAGE NUMBERS
--------	-------	--------------

"A"	Linear Feet of Pipe by Depth of Cut between Manholes (in feet)	A-1
-----	---	-----

