

**ADDENDUM NO. 2**  
**FOR**  
**PLAYGROUND RENOVATION AT CHEAHA STATE PARK**  
**FOR THE**  
**ALABAMA DEPARTMENT OF CONSERVATION AND NATURAL RESOURCES**  
**LWCF PROJECT NO. 14-LW-1001**  
**DCNR PROJECT NO. 18-P-52**  
**BC PROJECT NO. 2019052**

**MARCH 4, 2019**

TO: ALL PLAN HOLDERS AND INTERESTED PARTIES

SUBJECT: Plans, Specifications, and Contract Documents are hereby amended, modified, and changed as follows:

- I. Reference Part VI – Technical Specifications, Division No. 2 – Sitework, Section 02860 – Playground Equipment and Structures. Replace Paragraph 2.01.B with the following:
  - B. GameTime, Inc., Fort Payne, AL, ID Sculpture, Gunnison, CO, or approved equal.

THIS ADDENDUM ISSUED THIS 4<sup>th</sup> DAY OF MARCH 2019.

LADD ENVIRONMENTAL CONSULTANTS, INC.

*James Payton*

\_\_\_\_\_  
James Payton, P.E.

