ADDENDUM NO. 1

FOR

CONTRACT NO. 1 – WASTEWATER MAINTENANCE BUILDING FOR

THE WATERWORKS, SEWER AND GAS BOARD OF THE TOWN OF SECTION

SEPTEMBER 10, 2024

TO: ALL PLAN HOLDERS AND INTERESTED PARTIES

SUBJECT: Plans, Specifications, and Contract Documents are hereby amended, modified, and changed as follows:

- I. Reference Part I, Contract Documents, Advertisement for Bids, Page I-1 to I-3
 - A. The pre-bid conference date is hereby changed to Thursday, September 26, 2024 at 10:00 A.M. CDT.
 - B. The bid opening date is hereby changed to Thursday, October 10, 2024 at 2:00 P.M. CDT.
 - C. The deadline for request for alternate manufacturers from bidders is hereby set for Tuesday, October 1, 2024 at 1:00 P.M. CDT.
 - D. The deadline for Requests for Information from bidders is hereby set for Monday October 7, 2024 at 1:00 P.M. CDT.
- II. Reference Contract Documents, Part II, Bid, Page II-2 and II-8
 - A. In Paragraph 3.02.A, change the description for Bid Item No. 4 to the following:
 - 4. Settling Tank and Piping.
 - B. In Explanation of Bid Form, Paragraph F.4., change the description to read as follows:
 - 4. Bid Item No. 4 Settling Tank and Piping
 - a. Complete labor, materials and equipment for installation of a settling tank and all associated discharge piping including, but not limited to,

excavation, grading, precast concrete tank, manhole, piping, clean-up, seeding and all related items for a complete installation meeting the intent of the Contract Documents.

ROFESSIONA

b. Basis of payment shall be lump sum for complete installation.

LADD ENVIRONMENTAL CONSULTANTS, INC.

1 ames Paytur 9-10-2024

James Payton, P.E.