

ADDENDUM NO. 2
FOR
ALABAMA HIGHWAY 205 WATER MAIN RELOCATION
FOR
WATER WORKS AND SEWER BOARD OF THE TOWN OF SARDIS CITY
PROJECT NO. BR-0205(507)
FEBRUARY 28, 2025

TO: ALL PLAN HOLDERS AND INTERESTED PARTIES

SUBJECT: Plans, Specifications, and Contract Documents are hereby amended, modified, and changed as follows:

I. Reference Part IV – General Conditions, Page IV-8

A. In Paragraph 19.1, change the fifth sentence to read as follows:

“The OWNER will, within 30 days of presentation to him of an approved partial payment estimate, pay the CONTRACTOR a progress payment on the basis of the approved partial payment estimate.”

THIS ADDENDUM ISSUED THIS 28TH DAY OF FEBRUARY, 2025.

LADD ENVIRONMENTAL CONSULTANTS, INC.

James Payton 02-28-25

James Payton, P.E.

