CLARIFICATION NO. 1

FOR

CONTRACT NO. 3 – WATER MAIN UPGRADES

FOR

THE WATERWORKS AND SEWER BOARD OF THE TOWN OF SARDIS CITY

JUNE 18, 2025

TO: ALL PLAN HOLDERS AND INTERESTED PARTIES

SUBJECT: Plans, Specifications, and Contract Documents are hereby amended, modified, and changed as follows:

- I. Reference Plans and Part II Bid Form, Pages II-2 and II-3
 - A. This clarification is being issued to answer questions received from multiple plan holders about what work is included in each bid schedule.
 - B. Bid Schedule "A" includes only the linework and related shown on the plans that is marked **BID SCHEDULES "A" & "B"**.
 - C. Bid Schedule "B" on page II-3 includes all work shown in the plans, including linework and related marked BID SCHEDULES "A" & "B" and linework and related marked BID SCHEDULE "B".
 - D. The work along John L. Gap Road on Plan Sheets 5 and 19 is in Bid Schedule "B" ONLY.

THIS CLARIFICATION ISSUED THIS 18TH DAY OF JUNE, 2025.

LADD ENVIRONMENTAL CONSULTANTS, INC.

06-18-25

NO. 23783 PROFESSIONA

James D. Payton, P.E. 0

CLAR1-1